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COUNTY

BOONE

BOONE

CLARK

CLAY

DEKALB

DELAWARE

DUBA S

ELKHART

FAYETTE

FULTON

CONTRACT #

B -25167-A

R -25317-A

R -25736-B

M -25995- A

R -25925-A

RS- 25795- A

B -25803-A

RS- 25946- A

B -25710-A

R -25933-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON
BRI DGE REHABI LI TATION ON | - 65
OVER SPRI NG CREEK, 1.0 km
SOUTH OF SR 47 (RP 145+27)

ROAD REHABI LI TATI ON, S| GNAL
MODERNI ZATI ON, DEMOLI TI ON,
SEWER SR 334 FROM 0. 14 M LE
EAST OF FORD RD TO ELM ST (RP
004+019)

| NTERSECTI ON | MPROVEVENT ON
BLACKI STON M LL RD AT GUTFORD
RD MARLOAE DR, 1.0 M LE NORTH
OF SR 131 IN CLARKSVI LLE

SMALL STRUCTURE REPLACENENT
ON SR 340, 0.26 MLE WEST CF
THE EAST JUNCTION W TH US 40
IN BRAZI L (RP 5+25)

ROAD REHABI LI TATI ON AND
BRI DGE REPLACEMENT ON CR 68
FROM SR 1 TO CR 59

ASPHALT RESURFACE STATE ROAD
67 FROM 3.76 M LES WEST COF
STATE ROAD 3 TO 1.3 M NORTH
OF STATE ROAD 3(RP 146+37 TO
41+95

BRI DGE REHABI LI TATI ON ON SR
145 OVER WADDLE BRANCH, 2.3
km SOUTH OF SR 64 (RP 23+35)

ASPHALT RESURFACE ON SR 119
FROM SR 19 TO SR 15

BRI DGE REHABI LI TATI ON ON SR
121 OVER WLLIAVS CREEK, 3.1
M LES SQUTH OF SR 44 (RP
12+22)

PAVEMENT REHABI LI TATI ON ON US
31 FROM QLD US 31 TO SR 110
(RP 202+053 TO RP 212+087)

(BY COUNTY)

CONTRACTOR

SCHUTT- LOOKABI LL CO
I NDI ANAPCLIS , IN

SCHUTT- LOCKABI LL GO

I NDI ANAPCLIS , IN

GOHVANN ASPHALT & CONSTR.
CLARKSVI LLE , IN

FOX CONTRACTORS CORP.
FORT WVAYNE , IN

PRI MCO, | NC.
FORT WAYNE , IN

E & B PAVING
ANDERSON , IN

I NC.

ERBER & M LLI GAN CONSTR GO,

CHARLESTOMW , IN
RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

GOHVANN ASPHALT & CONSTR. ,
CLARKSVILLE , IN

E & B PAVING
ANDERSON , IN

I NC.

RUN DATE : Decenber 31, 2001
LETTI NG DATE : Decenber 19, 2001
CONTRACTOR S DATE TO BE
BI D COVPLETED
1, 442, 596. 60 11/ 15/ 02
2,652,481.14 09/ 30/ 03
I NC. 371, 000. 00 07/ 01/ 02
92,442. 15 03/ 31/ 02
1, 666, 525. 42 12/ 01/ 02
576, 110. 04 35 WD.
183, 932. 24 60 WD.
661, 533. 00 08/ 03/ 02
I NC. 258, 472. 35 60 WD.
5, 296, 278. 48 100 WD.
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COUNTY

HAM LTON

HAM LTON

HAM LTON

MARI ON

HARRI SON

HENDRI CKS
MORGAN

HENRY
WAYNE

HENRY

CONTRACT #

RS- 25882- A

RS- 25892- A

T -25246-A

R -23812-A

RS- 25776- A

R -25993-B

RS- 25958- A

RS- 25788- A

RS- 25791- A

RS- 25894- A

RS- 25866- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE AND
PAVEMENT REHABI LI TATI ON ON SR
238 FROM SR 37 TO 1-69

ASPHALT RESURFACE ON SR 37
FROM 2. 38 M LES NORTH OF SR
32/38 TO SR 28 (RP 177+042 TO
195+073)

NEW S| GNAL | NSTALLATI ON W TH
CHANNELI ZATI ON ON SR 38 AT
SOUTH HARBCR DRI VE AND GRETNA
GREEN LANE

| NTERSECTI ON | MPROVEMENT AND
SI GNAL | NSTALLATION ON US 52
AT MARI OV HANCOCK COUNTY LI NE

ASPHALT RESURFACE ON US 40
FROM 0. 88 M LE WEST OF SR 9
TO 2.25 M LES EAST OF SR 9
(RP 97+53 TO RP 100+66)

ENHANCEMENT, RECONSTRUCT HAY
PRESS BARN | N WANDOTTE WOODS

ASPHALT RESURFACE ON SR 267
FROM SR 42 TO 1.00 M LE SQUTH
OF I-70

ASPHALT RESURFACE ON US 40

FROM 0. 35 km WEST OF SR 103
TO 11.9 km EAST SR 103 (RP

120450 TO RP 128+13)

PAVEMENT REPAIR ON SR 3 FROM
SR 38 TO 2.49 M LES NORTH CF
SR 38 (RP 114+83 TO RP
117+32)

ASPHALT RESURFACE AND
PAVEMENT REHABI LI TATI ON ON SR
236 FROM SR 9 TO M DDLETOMN

ASPHALT RESURFACE ON SR 26
FROM US 31 TO SR 13 (RP 76+26
TO RP 92+24)

(BY COUNTY)

CONTRACTCR

E & B PAVING | NC
ANDERSON , IN

SHELLY & SANDS, | NC.
ZANESVI LLE , OH

HAWK ENTERPRI SES, | NC.
CROM PO NT , IN

RI ETH RI LEY CONSTRUCTI ON
GOBHEN , IN

SHELLY & SANDS, | NC.
ZANESVI LLE , CH

AWARD PENDI NG

SHELLY & SANDS, | NC.
ZANESVI LLE , OH

RI ETH R LEY CONSTRUCTI ON
GOSHEN , IN

HUNT PAVI NG COVPANY, | NC.

I NDI ANAPCLIS , IN

E & B PAVING I NC
ANDERSON , IN

MOHR CONSTRUCTI ON CO
KOKOMO , IN

RUN DATE :

LETTI NG DATE :

Decenber 31, 2001
Decenber 19, 2001

CONTRACTCR S

BI D

329, 115.

1,489, 641.

104, 758.

438, 365.

377, 729.

549, 613.

961, 530.

278, 296.

534, 158.

1, 299, 536.

66

06

29

65

47

38

00

66

36

20

DATE TO BE
COWPLETED

30 WD.

50 WD.

50 WD.

08/ 15/ 02

25 WD.

07/31/02

35 WD.

50 WD.

60 WD.

40 WD.
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COUNTY

JASPER

KGsd USKO

KOSCQl USKO

LAPCRTE
PORTER

MADI SON

MADI SON

MADI SON
HENRY

MARI ON

MARSHAL L

MARTI N

CONTRACT #

B -25800- A

RS- 25944- A

RS- 25945- A

T -25970-A

R -25718-A

RS- 25889- A

RS- 25893- A

R -26047-A

R -25932-A

B -25799-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REHABI LI TATI ON ON US
231 OVER TYLER DI TCH, 0.37 km
EAST OF SR 10 (RP 271+39)

ASPHALT RESURFACE ON US 30
FROM SR 19 TO 0.2 M LE EAST
OF CENTER STREET | N WARSAW
(RP 79+48 TO RP 93+46)

ASPHALT RESURFACE ON SR 19
FROM SR 25 TO US 30 (RP 77+70
TO RP 85+81)

TRAFFI C SI GNAL AND FLASHER
MODERNI ZATI ON ON US 421 AT N.
ENTRANCE TO PURDUE N.

CENTRAL; SR 130 AT SR 149; US
421 AT WAL- VART ENT.; US 20
AT SR 249; US 421 AT 300

ENHANCEMENT, RAI LROAD DEPOT
ANDERSON Bl G FOUR RAI L DEPOT
PLAZA AND MERI DI AN ST

ASPHALT RESURFACE ON SR 13
FROM 1. 02 M LE NORTH OF SR 28
TO SR 26 (RP 26+35 TO RP
35+69)

ASPHALT RESURFACE ON SR 38
FROM 0. 63 km EAST OF SR 109
TO 5.49 km EAST OF SR 109 (RP
78+55 TO RP 81+57)

DEMCLI TI ON, REMOVE BUI LDI NGS
AND FOUNDATI ON ON | -465 ON
56TH STREET AT SHADELAND AVE.

PAVEMENT REHABI LI TATI ON ON US
31 FROM QLD US 31 TO US 30(RP
221+09 TO 225+17)

BRI DGE REHABI LI TATI ON ON SR
650 OVER BEAVER CREEK, 0. 83
M LE EAST OF US 50 (RP 0+83)

(BY COUNTY)

CONTRACTOR
WRTZ & YATES, |NC
KENTLAND , I N

PHEND & BROMN, | NC.
MLFCORD , IN

PHEND & BROMN, | NC
MLFORD , IN

HAWK ENTERPRI SES, | NC.
CROM PO NT , IN

SCHUTT- LOOKABI LL CO
I NDI ANAPQLIS , IN

E & B PAVING |INC
ANDERSON , IN

E & B PAVING |INC
ANDERSON , IN

HAUER EXCAVATI NG
VALLONTA , IN

E & B PAVING | NC
ANDERSON , I N

ERBER & M LLI GAN CONSTR GO,
CHARLESTOMWN , I N

RUN DATE :
LETTI NG DATE :

Decenber 31, 2001
Decenber 19, 2001

CONTRACTCR S

BI D

215, 880.

2, 468, 537.

505, 063.

283, 169.

783, 678.

809, 959.

215, 666.

18, 979.

2,658, 053.

391, 363.

05

56

90

01

48

16

23

82

33

15

DATE TO BE
COWPLETED

06/ 15/ 02

09/ 30/ 02

06/ 15/ 02

40 WD.

11/ 25/ 02

35 WD.

25 WD.

03/ 01/ 02

60 WD.

100 WD.
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COUNTY
MONRCE

MONRCE

CH O

PUTNAM

PUTNAM

SHELBY

ST. JOSEPH

STARKE

STEUBEN

TI PTON
MADI SON

CONTRACT #

B -25417-A

B -25941-A

R -26044-B

B -25802-A

R -25547-A

R -25971-A

B -25801-A

B -25228-A

B -25163-A

RS- 25890- A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

BRI DGE REPLACEMENT ON SR 46
OVER PI ERCEFI ELD BRANCH, 7.8
km EAST CF SR 446 (RP 62+71)

BRI DGE REPLACEMENT ON WOCDALL
ROAD OVER BEAN BLOSSOM CREEK,
4.0 km NORTH OF SR 46

ROAD RECONSTRUCTI ON ON SR 56
FROM Rl SI NG SUN TO JUST NORTH
OF BELLEVI EW LANE

BRI DGE REHABI LI TATI ON ON US
231 OVER Bl G RACCOON CREEK,
0.1 km NORTH CF SR 236 (RP
164+81)

ROAD REHABI LI TATI ON AND SMALL
STRUCTURE REPLACEMENT ON SR
240 FROM 3.1 M LES EAST OF US
231 TO 4.0 M LES EAST COF US
231 (RP 003+010) AND 3. 445

M LES EAST CF US 231

ROAD REHABI LI TATI QN, BRI DGE
REHABI LI TATI ON, BRI DGE
REPLACE CR 400 NCRTH FROM

| -74 TO EAST FARLAND LIM TS,
I NCLUDES BRI DGES 44A, 45, 46

BRI DGE REHABI LI TATI ON ON SR
331 OVER YELLOWRI VER 3.9 km
NORTH OF US 6 (RP 24+24)

BRI DGE REHABI LI TATI ON ON SR
23 OVER YELLOVR VER 0.5 km
SOUTH CF SR 8 (RP 3+70)

BRI DGE REHABI LI TATI ON ON US
20 OVER PI GEON CREEK, 5.15 km
EAST OF SR 127 (RP 146+60)

ASPHALT RESURFACE ON SR 28
FROM 4.2 M LES EAST OF US 31
TO SR 37 (RP 83+78 TO RP
96+54)

(BY COUNTY)
CONTRACTOR
QLR INC

VINCENNES , IN

FORCE CONSTRUCTI ON
COLUMBUS , IN

O MARA, DAVE CONTRACTOR
NORTH VERNON , IN

WRTZ & YATES, |NC
KENTLAND , IN

FOX CONTRACTORS CCRP.
FORT WVAYNE , IN

BEATY CONSTRUCTI ON, | NC.
BOGGSTOMN , IN

NCRTHERN | NDI ANA CONSTRUCTI ON

M SHAWAKA , IN

LAPCRTE CONSTRUCTI ON CO
LAPCRTE , IN

REJECTED TO BE RE- ADVERTI SED

E & B PAVING | NC.
ANDERSON , IN

RUN DATE : Decenber 31, 2001
LETTI NG DATE : Decenber 19, 2001
CONTRACTCR S DATE TO BE
BI D COVPLETED
889, 368. 58 09/ 01/ 02
464, 991. 55 10/ 12/ 02
1, 423, 310. 00 08/ 31/ 02
466, 771. 34 06/ 15/ 02
1, 188, 296. 96 11/ 15/ 02
1, 978, 409. 88 11/ 15/ 02
257, 607. 00 07/ 20/ 02
560, 140. 01 07/ 19/ 02
1, 889, 000. 00 80 WD.
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COUNTY

VI GO

WARRI CK

VWAYNE

VWAYNE

VWAYNE
RANDCLPH

VH TE

VH TE

VARl QUS

VARl QUS

TOTAL BID

CONTRACT #

RS- 25953-B

R -26024- A

B -24600- A

B -25806- A

RS- 25790- A

B -25905-A

RS- 25957- A

M -26040- A

T -25724-A

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ASPHALT RESURFACE ON US 40
FROM SR 46 TO SR 340 W
JCT(RP 011+037 TO 016+061)

DEMCLI TI ON, REMOVE BU LD NGS
AND FOUNDATI ONS ON SR 66 FROM
SR 662 TO YANKEETONN RQOAD

BRI DGE REHABI LI TATI ON ON US
27 OVER NCLANDS FORK CREEK,
9.1 km NORTH OF 1-70 AND ON
US 27 OVER BUCK RUN CREEK,
8.6 km NORTH OF |-70

BRI DGE REPLACEMENT ON US 35
OVER CRANCR CREEK, 8.5 km
NORTH OF SR 38 (RP 13+81)

ASPHALT RESURFACE ON SR 1
FROM 0. 54 M LE NORTH OF SR 38
TO US 36 (RP 65+94 TO RP
75+00)

BRI DGE REHABI LI TATI ON ON
COUNTY ROAD 300 SOUTH OVER
1-65, 5.0 km NORTH OF US 231
(RP 196+51)

ASPHALT RESURFACE ON SR 18
FROM US 231 TO WEST JCT WTH
SR 43

GUARDRAI L REPAI R ON VAR QUS
ROADS AT VAR QUS LOCATI ONS

PAVEMENT MARKI NGS-
SNOANPLOMBLE PAVEMENT

MARKI NGS ON VARI QUS RQOADS

W TH N THE VI NCENNES DI STRI CT

(BY COUNTY)

CONTRACTOR
WABASH VALLEY ASPHALT CO LLC
TERRE HAUTE , IN

NAAS & SONS | NC.
HAUBSTADT , IN

SCHUTT- LOOKABI LL CO
I NDI ANAPCLIS , IN

SCHUTT- LOOKABI LL CO
I NDI ANAPCLIS , IN

M LESTONE CONTRACTCRS, L. P.
COLUMBUS , I N

WRTZ & YATES, |NC
KENTLAND , IN

R ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

DREW JAMES H. CORPCRATI ON
I NDI ANAPCLIS , IN

M A S MARKERS, | NC
LEBANON , IN

RUN DATE :
LETTI NG DATE :

Decenber 31, 2001
Decenber 19, 2001

CONTRACTCR S

BI D

1, 751, 167.

57, 406.

1, 124, 246.

702, 137.

486, 547.

327, 729.

1, 314, 867.

281, 851.

150, 806.

74

61

16

89

45

63

35

80

40

$ 43, 229, 123.

19

DATE TO BE
COWPLETED

08/ 20/ 02

03/ 31/ 02

120 WD

70 WD.

30 WD.

07/ 31/ 02

08/ 15/ 02

11/ 30/ 02

06/ 15/ 02



PAGE 6 | NDI ANA DEPARTMENT OF TRANSPORTATI ON RUN DATE : Decenber 31, 2001

CONTRACT BI D LETTI NG RESULTS LETTI NG DATE : Novenber 20, 2001
(BY COUNTY)
CONTRACTOR' S DATE TO BE
COUNTY CONTRACT # DESCRI PTI ON - LOCATI ON CONTRACTOR BI D COMVPLETED
ALLEN R -25824-B  ENHANCEMENT, RAILROAD STATION  MOOOVB, HARCLD & SONS | NC 945, 700. 00 08/ 30/ 02
ON BAKER AND HARRI SON STREETS ~ FORT WAYNE , IN
IN FT. WAYNE
TIPPECANCE R -23906-A | NTERSECTI ON | MPROVEMENT AND HUNT PAVI NG COMPANY, | NC. 890, 144. 68 65 WD.
SI GNAL MODERNI ZATION ON SR 25 | NDIANAPCLIS , IN

AT OLD ROWEY ROAD, 0.5 M LE
VEST OF US 231 (RP 31+32)

TOTAL BI D $ 1,835,844.68

PENDI NG CONTRACTS:
DECEMBER 19, 2001: R -25993-B






